



Lazzaro
INTERNATIONAL GROUP

Publication Reference ; RORS00061-PP2-TD03

**Contract title: Procurement of fire protection uniforms,
equipment/tools and fire engine (light) with high pressure pump for
project FIREGUARD**

**To whom ; Radomir Aritonović
96 Žarka Zrenjanina Street, 26000 Pančevo**

email : vatrogasci.fireguard@gmail.com

Subject: Clarification Request

LOT-3

We kindly request clarification regarding number of vehicles and
delivery time (LOT-3):

- In document „*c4b_itt_en, Article 1 (Supplies to be provided)*“ has been written: „*Fire engine (light) with high pressure pump, Quantity 1Unit*“
- In document „*c4c contract en - LOT 3*“ also has been written „*Quantity 1Unit*“ as well as in „*ANNEX II + III: TECHNICAL SPECIFICATIONS + TECHNICAL OFFER*“
- But in document „*SPECIAL CONDITIONS, Article 13 Programme of implementation of tasks*“ has been written: ***13.2 Successive delivery of vehicles: 1st vehicle within 2 months, 2nd vehicle within 6 months***“ but in „*Article 19-Period of implementation of the tasks*“ has been written: ***19.1“The period of implementation of tasks shall be 12 (twelve) months from the commencement date until the provisional acceptance”***

LAZZARO INTERNATIONAL GROUP DOO PODGORICA MONTENEGRO
81000 Podgorica, Ul. Đoka Miraševića 112, Crna Gora, PIB: 03297608, RB: 90/31-03388-5,
Broj tekućeg računa: 510000000011540130 CKB BANKA



Please clarify :

1. Which is correct number of units (vehicles)?
2. Which is correct delivery term?

LOT-2, Set 3

In LOT 2, Set 3 you wrote: „Power axe for wood“ . Did you mean: chainsaw?

Best Regards,



Danilo Lazarević

Danilo Lazarević

Generalni direktor

LAZZARO INTERNATIONAL GROUP d.o.o

Đoke Miraševića 112

81000 Podgorica

Crna Gora

email: lazzaro.intgroup@gmail.com

LAZZARO INTERNATIONAL GROUP DOO PODGORICA MONTENEGRO
81000 Podgorica, Ul. Đoka Miraševića 112, Crna Gora, PIB: 03297608, RB: 90/31-03388-5,
Broj tekućeg računa: 510000000011540130 CKB BANKA